

CCR4187 Mod 36

Attachment H

LIST OF GOVERNMENT FURNISHED PROPERTY

August 26, 1997

Attachment H (CCR4171 and 4164B)
LIST OF GOVERNMENT FURNISHED PROPERTY

ITEM (GFP)	DATE AVAILABLE	LOCATION (SOW)
Finite Element Models		3.2.2.1
Imager	SCR	
Sounder	SCR	
SXI	SCR	
Thermal Models		3.2.5.1
Imager (Detailed TMG)	SCR	
Sounder (Detailed TMG)	SCR	
SXI (Reduced Thermal Model)	SCR	
Thermal Distortion Models		3.2.5.3
Imager	SCR	
Sounder	SCR	
Test Execution System (TES)	July 1999	
Prototype Instruments		3.4.3.1
S/N02 Imager	July 1999	
S/N02 Sounder	July 1999	
SXI Mass Model	Sept. 1, 1999	
SXI Engineering Model	<u>July 8, 2000</u>	
Flight Instruments		
S/N08 Imager	April 2000	
S/N08 Sounder	April 2000	
S/N09 Imager	April 2001	
S/N09 Sounder	April 2001	
S/N10 Imager	April 2003	
S/N10 Sounder	April 2003	
S/N11 Imager	April 2005	
S/N11 Sounder	April 2005	
SXI-N	Sept. 2000	
SXI-O	April 2002	
SXI-P	April 2005	
SXI-Q	April 2007	
Tooling Plates & Associated Drawings		
Imager	March 1999	
Sounder	March 1999	
Instrument Drawings & ICDs		
Imager	Award	
Sounder	Award	
SXI	Award	

Instrument Operations Documentation Imager Sounder SXI	Inst. Del'y - 3 Mo. Inst. Del'y - 3 Mo. Inst. Del'y - 3 Mo.	3.6.1.2
Instrument Simulators Imager Sounder SXI	GOES-N *ESD -20 Mos. GOES-N ESD -20 Mos. <u>February 28, 2000</u>	
IR Calibration Targets (T/V Testing) (And associated controllers, plumbing, etc.): Space Targets (T/V Tests) Cooler Targets (T/V Tests) Narrow Field Collimator (Ambient Test) Integrating Sphere (Ambient Test) Imager/Sounder Lifting Fixture	S/N08 Del'y S/N08 Del'y S/N02 Del'y S/N02 Del'y S/N02 Del'y	
Wide Field Collimator with Targets	March 1999 thru November 1999 and March 2000	3.4.4.3.1.2
SSGS Related Information GOES I/M Sftwr. & Databases GOES I/M Documentation (Electronic)		3.5 GFE (1) GFE (2)
GOES N Ground Network Compatibility Test Suite	Prior to In-Plant Environment Tests	3.6.2.1.1
<u>SXI Data Playback Unit</u>	<u>January 15, 2000</u>	

*ESD = Earliest Storage Date